
 

CONTRACT FORMS 

For all or a portion of the following Site: 

Oak Ridge Elementary School New Construction Project   

4501 Martin Luther King Jr. Blvd., Sacramento, CA 95820 

APN:  020-0220-004-0000 

 

By and between 

 

Sacramento City Unified School District 

5735 47th Avenue 

Sacramento, CA  95824 

 

And 

 

[Developer]  

[Address]  

 

Dated as of __________, 20__
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PERFORMANCE BOND  

(100% of Contract Price) 
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CRIMINAL BACKGROUND INVESTIGATION 

/FINGERPRINTING CERTIFICATION 
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 The Developer, who is not a sole proprietor, has complied with the fingerprinting 

requirements of Education Code section 45125.1 with respect to all Developer’s employees 

and all of its Subcontractors’ employees who may have contact with District pupils in the 

course of providing services pursuant to the Contract, and the DOJ has determined (A) 

that none of those employees has been convicted of a felony, as that term is defined in 

Education Code section 45122.1 and/or (B) that the prohibition does not apply to an 

employee as provided by Education Code section 45125.1(e)(2) or (3).  When the 

Developer 
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ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

If further space is required for the list of employees/subcontractors, attach additional copies 

of this page. 

Date:    

Proper Name of Developer:    

Signature:    

Print Name:    

Title:    

 

 

END OF DOCUMENT 
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DRUG-FREE WORKPLACE CERTIFICATION 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 

to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-

Free Workplace Act of 1990 requires that every person or organization awarded a contract or 

grant for the procurement of any property or service from any state agency must certify that 

it will provide a drug-free workplace by doing certain specified acts.  In addition, the Act 

provides that each contract or grant awarded by a state agency may be subject to suspension 

of payments or termination of the contract or grant, and the contractor or grantee may be 

subject to debarment from future contracting, if the contracting agency determines that 

specified acts have occurred. 

The District is not a “state agency” as defined in the applicable section(s) of the Government 

Code, but the District is a local agency and public school district under California law and 

requires all contractors on District projects to comply with the provisions and requirements of 

Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. 

Developer shall certify that it will provide a drug-free workplace by doing all of the following: 

a. Publishing a statement notifying employees that the unlawful manufacture, 
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You must complete the following table to show the dollar amount of DVBE 

participation: 

 TOTAL CONTRACT 

PRICE 

A. Prime Bidder, if DVBE (own participation) $  

DVBE Subcontractor or Supplier  

  

  

  

  

Subtotal (A & B)  

Non-DVBE  

Total Bid  

PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your 

contract, you must contact each of the following categories.  You should contact several DVBE 

organizations. 

CATEGORY TELEPHONE 

NUMBER 

DATE 

CONTACTED 

PERSON 

CONTACTED 

The District, if any   * 

OSB, which publishes a list of 

DVBE’s; Internet Address: 

http://www.dgs.ca.gov/osbcr 

(916) 323-5478 

(916) 322-5060 

 * 

DVBE Organization (List)   * 
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PART III – Advertisement.  You must advertise for DVBE participation in both a trade and 

focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements 

should be published at least fourteen (14) days prior to bid/proposal opening; if you cannot 

advertise fourteen (14) days prior, advertisements should be published as soon as possible.  

Advertisements must include that your firm is seeking DVBE participation, the project name 

and location, and you firm’s name, your contact person, and telephone number.  Attach copies 

of advertisements to this form. 

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 

ADVERTISEMENT 

 TRADE FOCUS  

    

    

PART IV – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  

Use the following instructions to complete the remainder of this section (read the three 

columns as a sentence from left to right).  If you need additional space to list DVBE 

solicitations, please use a separate page and attach to this form. 

IF THE DVBE….. THEN….. AND….. 

was selected to participate Check “yes” in the 

“SELECTED” column 

include a copy of their DVBE 

letter(s) from OSB 

was NOT selected to 

participate 

Check “NO” in the 

“SELECTED” column 

state why in the “REASON 

NOT SELECTED” column 

did not respond to your 

solicitation 

Check the “NO RESPONSE” 

column. 

 

DISABLED VETERANS BUSINESS 

ENTERPRISES CONTACTED 

SELECTED REASON 

NOT 

SELECTED 

NO 

RESPONSE 

 YES NO   
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ROOFING PROJECT CERTIFICATION 

This form shall be executed by all contractors, materials manufacturers, or vendors involved 

in a bid or proposal for the repair or replacement of a roof of a public school building where 

the project is either for repair of more than 25% of the roof or that has a total cost more than 

$21,000 (“roofing project”) and submitted to the District when the award is made. 

Certification of: □ Contractor □ Materials Manufacturer 

 □ Vendor □ Other      

I,     ,       , certify that I have not 
 [Name]    [Name of Firm] 

offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 

contribution, or any financial incentive whatsoever to or from any person in connection with 

the roofing project contract.  As used in this certification, “person” means any natural person, 

business, partnership, corporation, union, committee, club, or other organization, entity, or 

group of individuals. 

Furthermore, I,     ,       , certify that 
   [Name]    [Name of Firm] 

I do not have, and throughout the duration of the contract, I will not have, any financial 

relationship in connection withoni
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HAZARDOUS MATERIALS 

PROCEDURES & REQUIREMENTS 

2. Summary 

This document includes information applicable to hazardous materials and hazardous 

waste abatement. 

3. Notice of Hazardous Waste or Materials 

a. Developer shall give notice in writing to the District, the Construction Manager, 

and the Architect promptly, before any of the following materials are disturbed, 

and in no event later than twenty-four (24) hours after first observance, of any: 

(1) Material that Developer believes may be a material that is hazardous 
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HAZARDOUS MATERIALS CERTIFICATION 
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LEAD-BASED MATERIALS CERTIFICATION 

This certification provides notice to Developer that: 

(1) Developer's work may disturb lead-containing building materials. 

(2) Developer 
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IMPORTED MATERIALS CERTIFICATION 

This form shall be executed by all entities that, in any way, provide or deliver and/or supply 

any soils, aggregate, or related materials (“Fill”) to the Project Site and shall be provided to 

the District at least ten (10) days before delivery.  All Fill shall satisfy all requirements of any 
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REGISTERED SUBCONTRACTORS LIST  

(Labor Code Section 1771.1) 

PROJECT:    

Date Submitted (for Updates):   

Developer 
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ESCROW AGREEMENT IN LIEU OF RETENTION 

Public Contact Code Section 22300 

This Escrow Agreement (“Escrow Agreement”) is made and entered into this    day of 

_______________, 20___, by and between the Sacramento City Unified School District 

(“District”), whose address is 5735 47th Avenue, Sacramento, CA  95824, and __________ 

(“Developer”), whose address is _____________, and       

    (“Escrow Agent”), a state or federally chartered bank in the state of 

California, whose address is          

 . 

For the consideration hereinafter set forth, District, Developer, and Escrow Agent agree as 

follows: 

1. Pursuant to section 22300 of Public Contract Code of the State of California, which is 

hereby incorporated by reference, Developer has the following two (2) options: 

 Deposit securities with Escrow Agent as a substitute for retention earnings 

required to be withheld by District pursuant to the Construction Contract No.___ 

entered into between District and Developer for the ______________ Project, in 

the amount of             

Dollars ($  ), dated _________, 20__, (the “Contract”); or 

 On written request of Developer, District shall make payments of the retention 

earnings for the above referenced Contract directly to Escrow Agent. 

When Developer deposits the securities as a substitute for Contract earnings (first 

option), Escrow Agent shall notify District within ten (10) calendar days of the deposit. 

The market value of the securities at the time of substitution and at all times from 

substitution until the termination of the Escrow Agreement shall be at least equal to 

the cash amount then required to be withheld as retention under terms of Contract 

between District and Developer
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account.  These expenses and payment terms shall be determined by District, 

Developer, and Escrow Agent. 

5. Interest earned on securities or money market accounts held in escrow and all interest 

earned on that interest shall be for sole account of Developer and shall be subject to 

withdrawal by Developer at any time and from time to time without notice to District. 

6. Developer shall have the right to withdraw all or any part of the principal in the Escrow 
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NOTICE OF INTENT TO  AWARD 

DATED:    20__ 

TO: ______________ (“Developer”) 

 [ADDRESS] 

 

PROJECT:  [Name Of] Project 

CONTRACT NO.: __________ between the Sacramento City Unified School District (“District”) 

and Developer (“Contract”). 

Developer has been awarded the above-referenced Contract on    , 20__, by act 

of the District's Board.  

Developer shall execute and submit to District the following documents by no later than 5:00 

p.m. on the SEVENTH (7th) calendar day following the date of this Notice of Award. 

1.1 Site Lease. 

1.2 Facilities Lease. 

1.3 Insurance Certificates and Endorsements as required. 

1.4 Registered Subcontractors List (Initial List): Include any designated 

Subcontractors of any tier from Developer’s proposal.  To be 

amended/supplemented following Subcontractor bidding. 

1.5 Workers' Compensation Certification. 

1.6 Prevailing Wage and Related Labor Requirements Certification.  

1.7 Criminal Background Investigation/Fingerprinting Certification. 

1.8 COVID-19 Vaccination/Testing Certification. 

1.9 Drug-Free Workplace Certification.  

1.10 Tobacco-Free Environment Certification.   

1.11 Disabled Veteran Business Enterprise Participation Certification. 

1.12 Roofing Project Certification. 

1.13 Hazardous Materials Certification.   

1.14 Lead-Based Materials Certification.   

1.15 Imported Materials Certification.   

1.16 Skilled and Trained Workforce Certification.   
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1.17 Escrow Agreement in Lieu of Retention (if used). 

After Developer’s timely compliance with those conditions, District will return a fully signed 

counterpart of the Contract and may then issue the Notice to Proceed with Preconstruction 

Services for the Project. 

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

 BY:   

 NAME:   

 TITLE:   

END OF DOCUMENT 
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NOTICE TO PROCEED WITH PRECONSTRUCTION SERVICES 
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NOTICE OF INTENT TO AWARD AFTER GUARANTEED MAXIMUM PRICE 

DATED:    20__ 

TO: __________________ (“Developer”) 

 [ADDRESS] 

 

PROJECT:   

CONTRACT NO.: __________ between the Sacramento City Unified School District (“District”) 

and Developer (“Contract”). 

Amendment No. 1 to the Facilities Lease for the above-referenced Contract has been approved 

on    , 20__, by act of the District's Board.  The Guaranteed Maximum Price 

(“GMP”) for the Project is ________________ Dollars ($__________________). 

Developer shall fully execute the following documents on the forms provided in the Contract 

Documents as indicated on the forms and submit the same to District by no later than 5:00 

p.m. on the SEVENTH (7th) calendar day following the date of this Notice of Amendment. 

1.1 Performance Bond (100% of GMP). 

1.2 Payment Bond (Contractor's Labor & Material Bond) (100% of GMP). 

1.3 Disabled Veterans Business Enterpris6 TJ

ET

Q

 EMC  /P <</MCID 9>> BDC q

0.00000912 0 612 792 re

W* n

Brr the above
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NOTICE TO PROCEED WITH CONSTRUCTION 

DATED:    20__ 

TO: ____________________ (“Developer”) 

 [ADDRESS] 

 

PROJECT:  ___________________ 

CONTRACT NO.: __________ between the Sacramento City Unified School District (“District”) 

and Developer (“Contract”). 

Developer is hereby notified that the construction phase of the Project will commence on  

   , 20___.  In accordance with the Contract, Developer shall complete the 

Work by no later than     , 20___. 

Developer must submit the following documents by 5:00 p.m. on the TENTH (10th) calendar 

day following the date of this Notice to Proceed with Construction, and in no event later than 

the FIRST (1st) 
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APPLICATION AND CERTIFICATE FOR PAYMENT - SAMPLE 
TO:    PROJECT:    APPLICATION NO:   Distribution to: 
         INVOICE NO:     OWNER 

               ARCHITECT 

         PERIOD TO:     CONTRACTOR 

    JOB:           INSPECTOR OF RECORD 

FROM:    ARCHITECT:          3RD PARTY INSPECTOR 

         PROJECT NO:     DISBURSEMENT AGENCY 

         DSA FILE NO: 

 
         CONTRACT DATE: 
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CONTINGENCY EXPENDITURE DIRECTIVE FORM 

Sacramento City Unified School District  

5735 47th Avenue 

Sacramento, CA  95824 
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The undersigned Developer approves the foregoing release of contingency for completion of 

each specified item, and as to the extension of time allowed, if any, for completion of the 

entire work as stated therein, and agrees to furnish all labor, materials and services and 

perform all work necessary to complete any additional work specified for the consideration 

stated therein (“Work”).  Submission of sums which have no basis in fact or which Developer 

knows are false are at the sole risk of Developer and may be a violation of the False Claims 

Act set forth under Government Code section 12650, et seq.  

This Contingency Expenditure Directive must be signed by an authorized District 

representative.   

It is expressly understood that the authorized contingency expenditure and time, if any, 

granted herein represent a full accord and satisfaction for any and all time and cost impacts 
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ALLOWANCE EXPENDITURE DIRECTIVE FORM 

Sacramento City Unified School District  

5735 47th Avenue 

Sacramento, CA  95824 

 
ALLOWANCE 

EXPENDITURE 

DIRECTIVE NO.: 

 

ALLOWANCE EXPENDITURE DIRECTIVE 

Project: Building Project 

Project No.: 

Date:  

DSA File No.:  

DSA Appl. No.: 
 

The following parties agree to the terms of this Allowance Expenditure Directive (“AED”): 

Owner: Sacramento City Unified School 

District  

5735 47th Avenue 

Sacramento, CA  95824 

Developer:  
 

 
Reference Description  Allowance 

Authorized for 
Expenditure 

Days 
Ext. 

Request for AED # 
Requested by: 

Performed by: 
Reason: 

[Description of unforeseen item relating to 
Work] 

[Requester] 
[Performer] 
[Reason] 

$   
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The undersigned Developer approves the foregoing release of allowance for completion of 

each specified item, and agrees to furnish all labor, materials and services and perform all 

work necessary to complete any additional work specified for the consideration stated therein 

(“Work”).  Submission of sums which have no basis in fact or which Developer knows are 

false are at the sole risk of Developer and may be a violation of the False Claims Act set forth 

under Government Code section 12650, et seq.  

This Allowance Expenditure Directive must be signed by an authorized District representative.   

It is expressly understood that the authorized allowance expenditure granted herein represent 

a full accord and satisfaction for any and all cost impacts of the items herein, and Developer 

waives any and all further compensation based on the items herein.  The value of the extra 

work or changes expressly includes any and all of Developer’s costs and expenses, and its 

subcontractors, both direct and indirect.  Any costs, expenses, or damages not included are 

deemed waived. 

Signatures: 

District:    Developer: 

 

 

        

[Name]   Date  [Name]  Date 

 

 

Architect:    Project Inspector: 

 

 

        

[Name]   Date  [Name]  Date 

 

 

END OF DOCUMENT 
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C. Equipment: Attach all applicable invoices not provided in prior Daily Force Account Reports and 

complete the information below. 
 

Type / Model Hrs. 
Operated 

Rate 

   

   

   

   

   

  

Daily subtotal (w/out markup): $_______________________ 
 
Complete based on inf
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Submission of sums which have no basis in fact or which Developer knows are false are at the sole 

risk of Developer and may be a violation of the False Claims Act (Gov. Code, § 12650 et seq.).  
 
It is expressly understood that all force account work for the date stated above must be reported 

herein, and Developer may not claim any labor, equipment, material or any other costs or expenses 
not reported herein. Developer is not entitled to separately recover amounts for overhead or other 
indirect costs.  Any costs, expenses, or damages, not included are deemed waived. 

SUBMITTED BY: 

Developer: 

           
[Name]                                   Date 

REVIEWED BY: 

District: 

           
[Name]  Date 

 

 
District may require additional information from Developer to review this Daily Force Account Report. 
Upon District’s return of the Daily Force Account Report, Developer may invoice the Work reflected 

therein. District’s review and return of the Daily Force Account Report and/or payment for the force 
account work does not constitute acceptance of the Work or waiver of any Contract rights or criteria. 
 

END OF DOCUMENT 
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CHANGE ORDER FORM 

Sacramento City Unified School District  

5735 47th Avenue 

Sacramento, CA  95824 

 
CHANGE ORDER NO.: 

 

CHANGE ORDER 

Project:  ________________________________ 
Project No.: ________________________________ 

Date: _______________ 
DSA File No.: _________ 
DSA Appl. No.:________ 

The following parties agree to the terms of this Change Order: 

Owner:  Sacramento City Unified School     

              District 

  5735 47th Avenue 

            Sacramento, CA  95824 

 
 

Developer: ________________________ 

[Name / Address] 
________________________________________ 
________________________________________ 
 

Architect: ______________________ 
[Name / Address] 
___________________________________ 
___________________________________ 
 

Project Inspector: ___________________ 
[Name / Address] 
_______________________________________ 
_______________________________________ 

    
Reference Description  Cost 
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of the entire work as stated therein, and agrees to furnish all labor, materials and services 
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(PUT ON SUBCONTRACTOR LETTERHEAD) 

GUARANTEE FORM 
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AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS 

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND 

ENTERED INTO THIS    DAY OF    , 20___ by and between the 

Sacramento City Unified School District (“District”) and ____________________ 

(“Developer”), whose place of business is _____________________________________. 

RECITALS 

WHEREAS, District and Developer entered into a Facilities Lease and Site Lease for 

the following project: ____________________ Project (“Contract” or “Project”) in the County 

of __________, California.  

WHEREAS, The Work under the Contract was completed on   , 20___ and a 

Notice of Completion was recorded with the County Recorder on   , 20___. 

NOW, THEREFORE, it is mutually agreed between District and Developer as follows: 

AGREEMENT 

1. Developer will only be assessed liquidated damages as detailed below: 

 Original Guaranteed Maximum Price  $  

 Modified Guaranteed Maximum Price  $  

 Payment to Date  $  

 Liquidated Damages $  

 Payment Due Developer $  

2. Subject to the provisions hereof, District shall forthwith pay to Developer the 

undisputed sum of       Dollars ($  ) under the 

Contract for Tenant Improvement Payments, less any amounts represented by any 

notice to withhold funds on file with District as of the date of such payment. 

3. Developer acknowledges and hereby agrees that there are no unresolved or 

outstanding claims in dispute against District arising from the performance of work 

under the Contract, except for the claims described in Paragraph 4 and continuing 

obligations described in Paragraph 6.  It is the intention of the parties in executing this 

Agreement and Release that this Agreement and Release shall be effective as a full, 

final and general release of all claims, demands, actions, causes of action, obligations, 

costs, expenses, damages, losses and liabilities of Developer against District and all of 

its respective agents, employees, trustees, inspectors, assignees, consultants and 

transferees, except for the Lease Payments under the Contract, any Disputed Claim 

that may be set forth in Paragraph 4 and the continuing obligations described in 

Paragraph 6 hereof. 
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4. The following claims are disputed (hereinafter, the "Disputed Claims") and are 

specifically excluded from the operation of this Agreement and Release: 

Claim No.  Description of Claim  Amount of Claim  Date Claim   

      Submitted 

    $    

    $    

    $    

    $    

[If further space is required, attach additional sheets showing the required 

information.] 

5. Consistent with California Public Contract Code section 7100, Developer hereby agrees 

that, in consideration of the payment set forth in Paragraph 2 hereof, Developer hereby 

releases and forever discharges District, all its agents, employees, inspectors, 

assignees, and transferees from any and all liability, claims, demands, actions, or 

causes of action of whatever kind or nature arising out of or in any way concerned with 

the Work under the Contract, except for the Lease Payments.  

6. 
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* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * * 

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT  

Signature:    

Print Name:    

Title:     

 

DEVELOPER:   

Signature:    

Print Name:    

Title:    

 

END OF DOCUMENT



 

T&M Wage Chart Page 1 of 1 
Oak Ridge Elementary School New Construction 
DWK DMS 3804499v1 

 

 

 


