

FACILITIES SUPPORT SERVICES
425 1st Avenue z Sacramento, CA 95818
(916)395-3980 z FAX (916)264-3107

MANDATORY Pre-Proposal Informational Meeting Agenda

RFP #0530-442

Luther Burbank Pool Replacement and Locker Room Improvement
3500 Florin Rd, Sacramento, CA 95823

March 15, 2022 at 12:00 PM

1. Introduction s
 - a. Sacramento City Unified School District
 - b. Construction Manager: Kitchell CEM
 - c. Architect: Lionakis
 - d. LLB Representatives

2. Review RFP Milestone dates / requirements (Pages 2-3 of RFP)
 - m. ±Deadline to submit questions to Cassie Baugher at Kitchell (cbaugher@kitchell.com) in form of an RFI only.
 - iii. 3/21/22 ±Last date for District to issue addenda to answer questions/ clarifications (if required)
 - iv. 3/24/2022 by 10:00am ±Proposals due. Bid instructions and documents available thru SCUSD website (www.scusd.edu/contracts-department)
 - v. Week of 3/28/2022 ±District releases shortlist of qualified Respondents and interview notifications (if applicable)
 - vi. Week of 3/28/2022 ±Interviews (if applicable)
 - vii. 4/5/2022 ±Notice to selected developer to commence contract negotiation
 - viii. 4/21/2022 ±Anticipated Board award of LLB instrument
 - ix. 4/25/2022 ±Anticipated NTP for Pre-Construction services issuance

- b. Pre-qualification Requirement ±due 10 business days prior to RFQ/P due date ±online application at <https://www.scusd.edu/contractor-prequalification> (Ed Code Section 20111.6)
- c. Registration to the DIR by RFQ/P due date (Labor Code Section 1725.5)
- d. Financing Required (12-month post con

