



**Business Services
Contracts Office**

5735 47th Avenue Sacramento, CA 95824
(916) 643-2464

*Janea Marking, Chief Business Officer
Robert Aldama, Purchasing Manager II*

ADDENDUM NO. 1

Date: July 15, 2024

Issued by: Sacramento City Unified School District

**Project: Project #: 0825-465
Serna Center Complex Security Upgrades**

This addenda shall supersede the original Information, attachments, and specifications regarding Project No. 0825-465 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – Bidding and Contract Requirements

AD1.02 QUESTION:

Are there available ports in the existing patch panel? If there are not existing ports, is it the responsibility of the contractor to provide the patch panels and is there available space in the existing racks?

AD1.02 ANSWER:

Patch panel with sufficient open spots are in place.

Project No: 0825-465
Serna Center Complex
ADDENDUM NO. 1

AD1.03 QUESTION:

Will the District be responsible for the switches to connect the system to the network?

AD1.03 ANSWER:

Sufficient open switch ports are in place.

AD1.04 QUESTION:

Project No: 0825-465
Serna Center Complex
ADDENDUM NO. 1