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The Project shall be governed by a Project Labor Agreement (“PLA”). The successful Contractor 
(and all Subcontractors) will be required to execute an “Agreement to be Bound”, whereby 
Contractor and Subcontractors agree to conform to all terms and conditions set forth in the PLA. 
The full text of the PLA is available on the District’s website. 

The District does not discriminate on the basis of race, color, national origin, religion, age, 
ancestry, medical condition, disability, or gender in consideration for an award of contract. 

To submit a proposal for this Project, the Contractor is required to possess one or more of the 
following State of California Contractor Licenses: B – General Building. 

II. GENERAL INSTRUCTIONS 

Interested firms are invited to submit one (1) original signed proposal, three (3) additional hard 
copies, and one (1) digital copy (flash drive) in write protected PDF format.  

The proposal shall be submitted in the format provided and the complete proposal, together with 
any and all additional materials, shall be enclosed in a sealed envelope addressed and 
delivered no later than 3:00 p.m. on February 14, 2019 to the following address: 

Sacramento City Unified School District 
Contracts Office 

5735 47th Avenue 
Sacramento, CA 95824 

The sealed envelope shall be marked on the outside lower left corner with the words “RFP for 
Lease-Leaseback Construction Services – HJHS Core Academic Improvement Project.” It 
is the firm’s sole responsibility to ensure that their response is received prior to the scheduled 
closing time for receipt of statements of qualifications. No corrected or resubmitted proposals 
will be accepted after the deadline. Faxed responses are not appropriate for submission and will 
not be accepted or considered. Proposals not received by the deadline or in the proper format 
will be returned unopened. 

This Request for Proposals does not commit the Sacramento City Unified School District to 
award a contract or pay any costs incurred in the preparation of a response to this request. 
Costs of preparing a proposal in response to this RFP are solely the responsibility of the 
responding Contractor. The District reserves the right to cancel in part or in its entirety this 
Request for Proposal.  

All requirements must be addressed in your proposal. Non-responsive proposals will not be 
considered. All responses, whether selected or rejected, shall become the property of the 
District. Firms are responsible for checking the website periodically for any updates or revisions 
to the RFP. All proposals will be considered valid and prices will be considered fixed for a period 
of sixty (60) days following submission. 

No business entity, including any agent of such entity, shall directly or indirectly contact any 
District Board of Education member immediately before or during the RFP process of any 
project on which the business entity intends to or has submitted a RFP. Any vendor violating 
this policy shall be deemed disqualified from the RFP. Should such contact come to light after 
the RFP is awarded and the entity was deemed the successful Responder, the Board reserves 
the right to cancel any contract awarded, in which case, the vendor shall be liable for any 
damage incurred by the District. The Board shall exercise its best judgment for the benefit of the 
District in making a decision whether to proceed or not, depending on all of the facts and 
circumstances. 
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Requests for Information 

Questions related to this RFP should be submitted in writing to Jessica Sulli, Contract 
Specialist, at Jessica-Sulli@scusd.edu no later than January 15, 2019. Specify “RFI – HJHS 
Core Academic Improvement Project” in the subject line. Responses to all questions received 
will be posted on the Districts website, http://www.scusd.edu/rfp, by February 7, 2019. 

Mandatory Site Walk 

A mandatory site walk will be held on January 29, 2019 at 9:00 a.m. at 6879 14th Avenue, 
Sacramento. All participants are required to meet in front of the school, near the flagpole. 
Contractors are required to arrive for the pre-bid conference on time and to sign an attendance 
list. Contractors who do not attend the site walk will be disqualified. 

SCOPE OF SERVICES 

Listed below are the specific scope items. 

Building Renovations: 

§ Science classrooms: Demolition of interior construction to below existing ceiling including 

all finishes, casework, plumbing, electrical, and low voltage systems. Provide new 

finishes, casework, plumbing, electrical, and low voltage systems as shown in the 

Drawings. 

§ Administration: Demolition of interior construction to below second floor structure. New 

construction of interior improvements including new finishes, casework, and associated 

mechanical, plumbing, electrical and low voltage systems as shown in the Drawings. 

§ Lobby: Demolition of interior construction at first floor as shown in the Drawings. New 

construction of interior improvements including new finishes, casework, and associated 

mechanical, plumbing, electrical and low voltage systems as shown in the Drawings. 

Site Improvements: 

§ Monument sign at intersection of 65th Street and 14th Avenue, including electrical and low 

voltage controls to the Administration Building as shown in the Drawings. 

§ Digital marquee sign at intersection noted above as well as face of Performing Arts 

Building including electrical and low voltage controls to the Administration Building as 

shown in the Drawings 

§ Slurry seal and stripe entire parking lot and drop-off lane as well as concrete curb repair as 

shown in the Drawings. 

§ Entry plaza along 14th Avenue as shown in the Drawings. 

§ Partial Concrete walkway replacement for ADA compliance as shown in the Drawings 

The District has retained Williams + Paddon Architects + Planners as its Architect for the Project 
(“Architect”). DSA approval of the plans and specifications for the Project have not yet been 
issued, but will be obtained before or after award of the Lease-Leaseback Agreement. Certain 

mailto:kimt@scusd.edu
http://www.scusd.edu/rfp
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5.5.1. Details areas of cost saving (e.g. construction processes/procedures, 
specified materials and equipment, and equipment or other aspects of the 
design documents that can be modified to reduce costs and/or the time for 
achieving final completion of the Project and/or to extend life-cycle and/or to 
reduce maintenance/operation costs, without diminution in the quality of 
materials/equipment/workmanship, scope or intended purposes of the 
Project); 
 

5.5.2. Provides detailed estimates for proposed value-engineering items; 
 

5.5.3. Defines methodology or approaches that maximize value; 
 

5.5.4. Identifies design choices that can be more economically delivered; 
 

5.6. Constructability Review. Contractor shall prepare detailed interdisciplinary 
constructability review within thirty (30) days of receipt of the plans at the 50% 
Design Development / Construction Documents Phase that: 
 
5.6.1. Ensures construction documents are well coordinated and reviewed for 

errors; 
5.6.2. Identifies, to the extent known, construction deficiencies and areas of 

concern; 
 

5.6.3. Back-checks design drawings for inclusion of modifications; 
 

5.6.4. Provides the District with written confirmation that the various components 
have been coordinated and are consistent with each other so as to 
minimize conflicts with or between components of the design documents. 

 Construction and Post-Construction Services 

The Contractor shall perform all work and obligations described in the Contract Documents, 
including the following construction and post-construction services: 

1. Construction of the Project in accordance with the plans and specifications. 
2. Coordinate and expedite record drawings and specifications. 
3. Compile operations and maintenance manuals, warranties/guarantees, and  

certificates.  
4. Prepare final accounting and close-out reports. 
5. Other responsibilities necessary for the completion of the Project in accordance 

with the plans and specifications. 

B. Cost Estimate 

The District estimates the total construction cost for this Project will be $11,000,000. This estimate 
is based solely on the Architect’s most recent estimate of the total Project costs and is subject to 
change. 

C. Financing 

The successful Contractor will be financing the construction of the Project through a lease-
leaseback arrangement, and the District will be paying Contractor for its construction and 
financing through monthly lease payments that will extend beyond the completion of the 
construction by no more than twelve (12) months. The rate will be determined on the date of 
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contract award equal to the current Bank of America prime interest rate, not to exceed 4.0%.  

D. Scope of the Fee Proposal  

 1. Proposed Budget  

The District will require an open book policy with the successful Contractor and its construction 
team on the entire Project, meaning that all costs included in the Contractor’s Total Sublease 
Amount and each monthly Sublease Payment shall be clearly set forth to the District’s 
satisfaction, including soft costs, site improvements, and the construction of the buildings. The 
District shall be entitled to have access to subcontractor bids, value engineering back-up, 
contingency breakdown and tracking, general conditions breakdown and tracking, 
documentation of Contractor’s fees, and all other information necessary to verify construction 
costs. Contractor shall inform the District of any conflict of interest or perceived conflict of 
interest with their sub-contractors or suppliers. 

The Project is subject to the payment of prevailing wages under the California Labor Code and 
applicable regulations, and the Project will be subject to compliance monitoring and 
enforcement by the California Department of Industrial Relations. 

 2. Preconstruction Services 

Contractor’s fee proposal should include a proposed lump sum fee for preconstruction services 
(“Preconstruction Fee”). Contractor shall be responsible for all preconstruction services 
identified in this RFP but shall not be entitled to any compensation in excess of the 
Preconstruction Fee unless agreed in writing by the District. The Preconstruction Fee shall be 
paid to the Contractor in accordance with the following schedule: 

1. Schematic Design Completion: February 14, 2019 (both increments) 
2. Schematic Design Review: Not applicable due to expedited schedule 
3. Design Development / Construction Documents (Combined) 50% Phase: March 

8
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4. Anticipated materials, equipment, and employee/ labor (including but not limited to 
wages, salaries and benefits) costs for Work performed by Contractor.  

5. All bonds and insurance, including but not limited to payment and performance bonds.  

For purposes of the Price Proposal included in this RFP, the Contractor’s Percentage will be 
applied to the construction cost estimate to analyze the best value. Once the contract is 
awarded and following the occurrence of (i) Contractor’s completion of the preconstruction 
services; (ii) the selection of all subcontractors in accordance with Education Code section 
17406(a)(4); and (iii) any required DSA approval of the Plans and Specifications for the Work, 
Contractor shall provide Owner with objectively verifiable information of its costs to perform the 
Work and a written rationale for the proposed Total Sublease Amount, including documentation 
sufficient to support the calculation. The Total Sublease Amount shall be the sum total of the 
base construction cost and the Contractor Fee. Contractor’s written rationale shall detail the 
“base construction cost” for the Project, consisting of (a) all subcontracts to be awarded by 
Contractor for the Project, plus (b) any separately awarded contracts for materials and supplies 
for the Project. The product of the base construction cost, multiplied by the Percentage offered 
by the Contractor in its proposal, shall be the “Contractor Fee”, which shall also be set forth in 
Contractor’s written rationale. The Total Sublease Amount shall be stated in Section 6 of the 
Sublease Agreement and shall constitute the total compensation to Contractor for constructing 
the Project and performing the Work. The successful Contractor may not commence 
construction of the Work until the District has approved the Total Sublease Amount.  

E. Time to Complete  

It is anticipated that construction will start in June 2019 and be completed by end of December 
2019. Increment #1 (site work and administration building renovation) will be a summer project of 
10 weeks and Increment #2 (science wings renovation) will be in 2 separate phases of 8 weeks 
each from late August 2019 to end of December 2019. 

F. Subcontractors 

All subcontractors who will perform more than 0.5% of the construction Work must be selected 
by a competitive bidding process or best value process as described in Education Code section 
17406 subdivision (a)(4). Contractor shall establish reasonable qualification criteria and 
standards for subcontractors and shall provide public notice of availability of work to be 
subcontracted in accordance with the publication date applicable to the District’s competitive 
bidding process, including a fixed date and time on which qualifications statements, bids, or 
proposals will be due.  

All electrical, mechanical and plumbing contractors shall be prequalified pursuant to Education 
Code section 17406 subdivision (a)(2)(C), and Public Contract Code section 20111.6 
subdivisions (b) through (m).  

All subcontractors shall be afforded the protections of the Subletting and Subcontracting Fair 
Practices Act (commencing with Public Contract Code section 4100).  

IV. CONTENTS FOR PROPOSALS 

In order for proposals to be considered, said proposal must be clear, concise, complete, well 
organized and demonstrate both respondent’s qualifications, and its ability to follow instructions. 
The quality of answers, not length of responses or visual exhibits is important. 

Contractors shall submit one (1) original signed proposal, three (3) additional hard copies, and one 
(1) digital copy (flash drive) in write protected PDF format. The proposals shall be organized in the 
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format listed below and shall be limited to thirty (30) pages (excluding attachments and appendices) 
on 8 ½” x 11” paper with all responses bound with tabs separating each section. Contractors shall 
read each item carefully and answer accurately to ensure compliance with District requirements. 
Failure to provide all requested information or deviation from the required format may result in 
disqualification.  

A. Cover Letter 

A signed letter of interest (no more than one page) stating the Contractor’s interest and 
qualifications in providing the services as outlined in the RFP. Cover letter should include 
contact name, address, telephone number, and email address. 

B. Qualifications 

C. Experience 

D. Price Proposal  

 1.  Flat fee for preconstruction services. 

2.  Percentage fee for construction of Project. The percentage must be calculated 
out to three (3) decimal places.  

V. SELECTION PROCEDURES & GUIDELINES 

The purpose of this Request for Proposals is to enable the District to select the Contractor that 
submitted the proposal that is the best value to the District for the Project as required by 
Education Code section 17406. The term “best value” as used in this RFP is defined in 
Education Code section 17400, and is inclusive of a competitive procurement process whereby 
the Contractor is selected on the basis of objective criteria for evaluating qualifications with the 
resulting selection representing the best combination of price, qualifications, and experience. 

The District will use the selection process outlined below, which conforms to Education Code 
section 17406 and ensures that the best value selection by the District is conducted in a fair and 
impartial manner. A review and selection committee composed of key District officials and 
consultants will review and evaluate all proposals.  
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 5.  Interview and Presentation 

After the District has allocated points to qualifying Contractors for both the qualification, 
experience and community benefit, and price proposal portions of the best value analysis, the 
District will combine the points received by each Contractor based on Contractor’s 
qualifications, experience and community benefit, and price proposal to create each 
Contractor’s interim score. District will then rank all Contractors based on each Contractor’s 
interim score. T
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EXHIBIT A 

RANKING OF BEST VALUE SCORES 

Section I – Contractor Qualifications 

In the following table, enter all proposing Contractors and the total points received from the 

qualifications evaluation (Maximum points available per Contractor is 100).  

 

 

Section II – Contractor General Experience  

In the following table, enter all proposing Contractors and the total points received from the 

experience evaluation, based on questionnaire (Maximum points available per Contractor is 

100).  

 

 

  

CONTRACTOR POINTS AWARDED 

  

  

  

  

  

  

CONTRACTOR POINTS AWARDED 
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Section IV – Price Proposals 

In the following table, enter all proposing Contractors based on their Total Price Proposal 

(Preconstruction Service Fee combined with Construction Service Fee applied to the 

construction budget) in order from lowest to highest. In the event two Contractors submit price 

proposals with the same overall price, both Contractors shall be awarded the same amount of 

points. (For example, if two Contractors submit a price proposal of exactly $1 million, which 

would qualify them both as the second lowest proposal, each Contractor shall receive 95 

points.) 

 

 

Section V – Interim Score 

In the following table, enter all proposing Contractors, their scores from the qualifications, 

experience and community benefit, and price proposal evaluations, and their total combined 

score. The total combined score is the Contractor’s “interim score.” 

CONTRACTOR SECTION I 

TOTAL  

SECTION II 

TOTAL 

SECTION III 

TOTAL 

SECTION IV 

TOTAL 

COMBINED 

TOTAL  

      

      

      

      

      

      

 

CONTRACTOR TOTAL PRICE 

PROPOSAL 

POINTS 

AWARDED 

  100 

  90 

  80 

  70 

  60 

  50 
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Section VI – Interview and Presentation Score 
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SECTION VII – Best Value Rank  

In the following table, enter all proposing Contractors and best value score in order from the 

highest best value score to the lowest best value score. The Contractor with the highest best 

value score shall be ranked No. 1 overall.  

CONTRACTOR BEST VALUE 

SCORE 

 (highest to lowest) 

RANK 

  1 

  2 

  3 

  4 

  5 

  6 
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Project Owner/Contact Info Scope of Work Your Role 
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I, _________________________, am authorized to represent _______________________ and sign this 
certification on its behalf to accompany the proposal that ______________________ is submitting for the 
Hiram Johnson Core Academic Improvement Project (“Project”). I certify and declare that: 
 

 _____________________________ was previously prequalified by the Sacramento City Unified 
School District (“District”) to submit bids and proposals on District public works projects; 

 The District (through QualityBidders) approved such prequalification on _______________, 20__; 

 To the best of my knowledge, such prequalification has not expired; and 

 The scope of such prequalification covers the Project. 
 
In addition, I certify and declare that: (Choose one) 
 

 All information submitted by _________________________________ in conjunction with its 
prequalification application is still accurate and complete, and requires no updated information. 
 

 Some of the answers and/or financial statements of ____________________________ submitted 
in response to the previous prequalification questionnaire are no longer accurate and complete, 
and updated information is required. I understand that _____________________________ must 
re-prequalify pursuant to the District’s process for prequalification using updated, accurate and 
complete information. I further understand that if ________________________________ does not 
become prequalified using updated, accurate, and complete information prior to submitting its 
proposal, the District reserves the right to discard and not consider my company’s lease-leaseback 
proposal. 

 
I understand that any statement which is proven to be false shall be grounds for disqualification of 
______________________________ from submitting a proposal for the Project. I represent and warrant 
that I have authority to bind _________________________________.  
 
I certify and declare that I have read all the foregoing answers in this certification and all of the documents 
mentioned in the certification above, and know their contents. The matters stated in this certification are 
true of my own knowledge and belief, except as to those matters stated on information and belief, and as 
to those matters I believe them to be true. I declare under penalty of perjury under the laws of the State of 
California, that the foregoing is correct.  
 
Executed this    day of    __, 2019. 

 
__________________________    ___________________________ 
Signature        Name of Proposing Contractor 
 
    __ 
Printed/Typed Name
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 [For use with LLB fee proposals] 

 

 

LEASE-LEASEBACK AGREEMENT 

 

Dated as of ____________, 2019 
 

Between 

 

Sacramento City Unified School District 

  

 

and 

 

______________  

 

 

 

Hiram Johnson Core Academic Improvement Project 

 

6879 14th Avenue 

Sacramento, CA 95820 
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LEASE-LEASEBACK AGREEMENT 
Hiram Johnson Core Academic Improvement Project 

 

THIS LEASE-LEASEBACK AGREEMENT (this “Agreement”) is entered into as of March 7, 2019 

between the Sacramento City Unified School District, a California public school district (the “Owner”), 

and _______________, a California [corporation] and licensed general contractor (the “Contractor”). 

Owner and Contractor are each a “Party” and together are the “Parties” to this Agreement. 

The Owner intends to make certain tenant improvements (the “Project”) to Hiram Johnson High School 

located at  6879 14th Avenue, Sacramento, California, the scope of which is generally described in 

Section 1, below. 

This Agreement is entered into by the Parties pursuant to California Education Code section 17406, which 

permits the governing board of school district, without advertising for bids, to lease to any person, firm, 

or corporation any real property owned by the school district if the instrument by which such property is 

leased requires the lessee to construct on the leased premises, or provides for the construction thereon, of 

a building for the use of the school district during the term of the lease, and provides that title to that 

building shall vest in the school district at the expiration of the lease. 

In connection with the approval of this Agreement, the Owner will enter into a site lease with Contractor 

(the “Site Lease”), under which it will lease the Project site described and depicted in Exhibit A of the Site 

Lease (the “Site”) to Contractor in order for Contractor to finance and construct the Project as described 

in the Scope of Work set forth in Section 1, below (the “Scope of Work”). 

Contractor will lease the Site and the Project back to the Owner pursuant to a Sublease Agreement (the 

“Sublease”), under which the Owner will be required to make sublease payments to Contractor for the use 

and occupancy of the Site, including the Project. 

Contractor is experienced in the construction of the type of project and type of work desired by the Owner 

http://www.e-builder.net/
http://www.e-builder.net/
mailto:support@e-builder.net
mailto:Jessica-sulli@scusd.edu
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1. 
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delineate the Architect’s, the Contractor’s, and the Owner’s respective duties and responsibilities; 
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If the Owner accepts any work or makes any payment under this Agreement after a default by reason of 

delays, the payment or payments shall in no respect constitute a waiver or modification of any Agreement 
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7. Term and Termination. The term of the Contract (the “Lease Term”) automatically ends on _______, 

20 __ (“Termination Date”). The Owner or Contractor may terminate the Contract prior to the 

Termination Date, but only as provided in the General Conditions. All of the covenants, representations 

and warranties set forth in the Contract, including indemnification obligations, that are intended to bind 

the Parties after the completion of the Project or termination of the Contract will survive such completion 

or termination for the periods provided for in the Contract or otherwise allowed by law. The Site Lease 

and the Sublease each shall automatically end at the same time as the Contract, with the Parties’ 

respective leasehold interests thereunder automatically ended and released, and title to the Site and 

Project automatically and fully vested in the Owner. 

8. Prequalification of Contractor and Certain Subcontractors. Owner has determined that the Project 

is subject to prequalification pursuant to Education Code section 17406 subsection (a)(2)(C) and Public 

Contract Code section 20111.6 subsections (b) through (m). Accordingly, the Owner’s Request for 

Proposals for the Project required that all entities proposing for this Contract, including Contractor, must 

be prequalified as well as all electrical, mechanical, and plumbing subcontractors to be utilized on the 

Project.  

 

Any subcontractors that Contractor may select after award pursuant to Section 9, below, must be 

prequalified by Owner pursuant to Education Code section 17406 subsection (a)(2)(C) and Public Contract 

Code section 20111.6 subsections (b) through (m) if bidding or proposing for work requiring C-4, C-7, C-

10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, or C-46 licenses or other ‘C’ licenses specified by Owner 

in the Request for Proposals. Contractor may not accept a bid or proposal and may not award a subcontract 

to a bidding or proposing subcontractor that has not met the requirements of this Section. When soliciting 

bids or proposals from subcontractors, the Contractor shall provide notice to all subcontractors of which 

subcontractors must be prequalified to submit bids or proposals, and Contractor shall state where the 

prequalification applications may be obtained and where and when they must be submitted. The 

prequalification questionnaires and financial statements are not public records and are not open to public 

inspection. 

 
9. Selection of Subcontractors; DVBE Goals. For any subcontractors not listed in Contractor’s proposal 

who will perform more 
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(OSDS) at (916) 375-4940 as well as the OSDS website at www.bidsync.com/DPXBisCASB. Verification 

of DVBE status must be obtained from the OSDS by receiving an approved certification letter and reference 

number from that office. Contractor is required, as a material condition of this Agreement, to retain 

documentation of its good faith efforts in utilizing DVBEs for this Project, for submission to the Owner or 

to the applicable state agency in the event such documentation is requested.  

 

Good faith efforts are demonstrated by evidence of the following: (a) contact was made with the Owner 

regarding the identification of DVBEs; (b) contact was made with other state agencies and with local DVBE 

organizations to identify DVBEs; (c) advertising was published in trade papers and other papers focusing 

on DVBEs; (d) invitations to bid or proposal solicitations were submitted to potential DVBE contractors; 

and (e) available DVBEs were considered. Contractor shall certify, under penalty of perjury, that a good 

faith effort was made to include DVBE subcontractors and suppliers in the Project. 

 

Prior to, and as a condition precedent for the final Sublease payment made to Contractor by the Owner 

pursuant to Section 6 of the Sublease, the Contractor shall provide the Owner with written documentation 

identifying the amount paid to certified DVBE subcontractors and suppliers in performance of the Project. 

The Contractor shall also provide the Owner with a copy of the DVBE Certification Letter issued by OSDS 

for each DVBE that has participated in the Project. This documentation will be used by the Owner to 

evaluate its success in meeting its DVBE participation goal. 

 

10. Prevailing Wages. The Project is a public work, the Work shall be performed as a public work, and 

under California Labor Code section 1770 et seq., the Director of the California Department of Industrial 

Relations (“DIR”) has determined the general prevailing rate of per diem wages and the general prevailing 

rate for holiday and overtime work in the locality in which the Work is to be performed, for each craft, 

classification or type of worker needed to execute this Contract. Per diem wages shall be deemed to include 

employer payments for health and welfare, pension, vacation, apprenticeship or other training programs, 

and similar purposes. Copies of the rates are on file at the Owner’s principal office. The rate of prevailing 

wage for any craft, classification or type of workmanship to be employed on this Project is the rate 

established by the applicable collective bargaining agreement which rate so provided is hereby adopted by 

reference and shall be effective for the life of this Agreement or until the Director of the DIR determines 

that another rate be adopted. It shall be mandatory upon the Contractor and on any subcontractor to pay not 

less than the said specified rates to all workers employed in the execution of this Agreement. 

The Contractor and any subcontractor under the Contractor as a penalty to the Owner shall forfeit not more 

than Two Hundred Dollars ($200.00) for each calendar day or portion thereof for each worker paid less than 

the stipulated prevailing rates for such work or craft in which such worker is employed. The difference 

between such stipulated prevailing wage rates and the amount paid to each worker for each calendar day or 

portion thereof for which each worker was paid less than the stipulated prevailing wage rate shall be paid 

to each worker by the Contractor. 

The Contractor and each Subcontractor shall keep or cause to be kept an accurate record for work on this 
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For each calendar month during the Work, Contractor shall provide a compliance report to the Owner for 

each contractor or subcontractor before the fifth day of each month, using the format attached hereto as 

Exhibit A, or in a substantially similar format, demonstrating compliance with this Section 13. Such 

monthly compliance reports 



 

-
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25.
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LEASE-LEASEBACK 

 

SITE LEASE AGREEMENT 

 

Dated as of ________ 

 

Between 

 

Sacramento City Unified School District 

 

and 

 

________ 
 

 

 
 

 
 

 

 

 
 

 

 

 

Hiram Johnson Core Academic Improvement Project 
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(h) To the extent permitted by law, the Owner shall not abandon the Site for the use for which it 

is currently required by the Owner and further, shall not seek to substitute or acquire property to be used 

as a substitute for the uses for which the Site and Project are to be maintained under the Sublease. 

 

(i) The term “permitted encumbrances” as used herein shall mean, as of any particular time: (i) 

liens for general ad valorem taxes and assessments, if any, not then delinquent; (ii) this Site Lease, the 

Sublease, any right or claim of any mechanic, laborer, materialman, supplier, or vendor, if applicable, not 

filed or perfected in the manner prescribed by law, easements, rights of way, mineral rights, drilling 

rights, and other rights, reservations, covenants, conditions, or restrictions which exist of record as of the 

date of this Site Lease and which will not materially impair the use of the Site; (iii) easements, rights of 



 

- 40 - 
Sacramento City Unified School District 

8. Quiet Enjoyment
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EXHIBIT A 

 
DESCRIPTION OR DEPICTION OF SITE 

 

 

Contractor hereby leases those portions of the property identified as ________________________ 

as depicted on this diagram 
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LEASE-LEASEBACK 

 

SUBLEASE AGREEMENT 

 

Dated as of  

 

Between 

 

Sacramento City Unified School District 

 

and 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

 

 

Hiram Johnson Core Academic Improvement 
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LEASE-LEASEBACK SUBLEASE AGREEMENT  
 Hiram Johnson Core Academic Improvement  

 
 

This LEASE-LEASEBACK SUBLEASE AGREEMENT (“Sublease”) is entered into on ________, 

between ________, (“Contractor”), a California corporation and licensed general contractor as lessee, and 
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Section 2. Term. The terms and conditions of this Sublease shall become effective upon the authorized 

execution of this Sublease by the parties. The term of the Sublease shall be coterminous with the term of 

the Lease-Leaseback Agreement. Upon termination, the parties’ respective interests hereunder 

automatically ended and released, and title to the Site and Project automatically and fully vested in the 

Owner. 

 

Section 3. Representations, Warranties and Covenants of the Owner. The Owner represents and 
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which Contractor is a party by which it or its property is bound; 

 

 (d) There is no pending or, to the knowledge of Contractor, threatened action, or proceeding 

before any court or administrative agency that will materially adversely affect the ability of Contractor to 

perform its obligations under this Sublease; 

 

 (e) Contractor will not mortgage or encumber the Site or the Sublease or assign this Sublease or 

its rights to receive Sublease payments hereunder, except as permitted herein. 

Section 5. Construction/Acquisition 

 

 (a) The Owner has entered into the Lease-Leaseback Agreement and the Site Lease with 

Contractor in order to acquire and construct the tenant improvements identified as the Project. The cost of 

the acquisition, financing, construction, and installation of the Project, in addition to the beneficial use of 

the Site afforded to the Owner under this Sublease, is determined by the Total Sublease Amount defined 

in Article 4 of the Lease-Leaseback Agreement. 

 

 (b) In order to ensure that moneys sufficient to pay all costs will be available for this purpose 

when required, the Owner shall maintain on deposit in its general or other appropriate fund, and shall 

annually appropriate funds sufficient to make all Sublease payments which become due to Contractor 

under this Sublease. 

 

Section 6. Sublease Payments 
 

 (a) The Owner shall pay Contractor lease payments (the “Sublease Payments” and each 

individually a “Sublease Payment”) monthly, at the office of Contractor or to such other person or at such 

other place as Contractor may from time to time designate in writing. Notwithstanding the foregoing, 

after the Date of Completion, or at such earlier time that the Owner has exercised its right to the beneficial 

use of any portion of the Project, the Contractor agrees to provide an amount equal to a portion of the 

Total Sublease Amount, specifically ***INSERT DATA HERE*** ($***INSERT DATA HERE***) (the 

“Financed Amount”) which cannot be paid by the Owner and must be financed. In consideration for the 

Financed Amount, the Owner agrees to pay the Contractor in monthly payments over the course of 

***INSERT DATA HERE*** months (the “Financed Sublease Payments”) which shall be deemed the 

financing portion of the Total Sublease Amount and shall be referenced herein as the “Financing Lease.” 

The amount of each monthly payment shall be the principal of the Financed Amount, divided by the 

number of months set forth above, plus an interest rate equal to the current Bank of America prime 

interest rate of 4.0% of the remaining Financed Amount. Without penalty, the Owner shall have the right 





 

- 48 - 
Sacramento City Unified School District 

body exercising any power or jurisdiction over the Site or the Project; provided, however, that the Owner 

may contest in good faith the validity or application of any such law or rule in any reasonable manner 

which does not, in the opinion of Contractor, adversely affect the estate of Contractor in and to the Site or 

the Project or its interest or rights under this Sublease. Upon completion of the Project or severable 

portions thereof, as defined in the General Conditions, Contractor shall provide the Owner with quiet use 

and enjoyment of the Site without suit or hindrance from Contractor or its assigns, subject to reasonable 

interference from ongoing construction operations on any remaining portion of the Site under 

construction by Contractor. 

 

Section 10. Contractor’s Inspection/Access to the Site. The Owner agrees that Contractor and any 

Contractor representative shall have the right at all reasonable times to enter upon the Site or any portion 

thereof to construct and improve the Project, to examine and inspect the Site and the Project and to 

exercise its remedies pursuant to Section 21 of this Sublease. The Owner further agrees that Contractor 

and any Contractor representative shall have such rights of access to the Site as may be reasonably 

necessary to cause the proper maintenance of the Site and the Project in the event of failure by the Owner 

to perform its obligations hereunder. 

 

Section 11. Project Acceptance. The Owner shall acknowledge final inspection and completion of the 

Project by executing a Certificate of Acceptance and recording a Notice of Completion in accordance 

with the General Conditions. The validity of this Sublease will not be affected by any delay in or failure 

of completion of the Project. 

 

Section 12. Lease-Leaseback Agreement and Site Lease. The Lease-Leaseback Agreement and Site 

Lease are incorporated herein in their entirety by this reference.
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Leaseback aspects of the Project and third parties on the Site, including without limitation, the 

construction, possession, use or operation of the Project and further, the Owner agrees, to the extent the 

law allows, to indemnify Contractor against and hold Contractor harmless from and against any and all 

claims, actions, suits, proceedings, cost, expenses, damages, and liabilities, including attorney’s fees, 

arising out of, connected with or resulting from the clean-up of any hazardous materials or toxic wastes 

from the Site or the Project; provided, however, that the Owner shall not be required to indemnify 

Contractor in the event that such liability or damages are caused by the negligence or intentional 

misconduct of Contractor. 

 

Section 17. Events of Default. The term “Event of Default,” as used in this Sublease means the 

occurrence of any one or more of the following events: (a) the Owner fails to make any unexcused 

Sublease Payment (or any other payment) within 15 days after the due date thereof; (b) the Owner or the 

Contractor fails to perform or observe any other covenant, condition or agreement to be performed or 

observed by it hereunder and such failure to either make the payment or perform the covenant, condition 

or agreement is not cured within 10 days after written notice thereof by the other Party; (c) the discovery 

by a Party that any statement, representation or warranty made by the other Party in this Sublease, or in 

any document ever delivered by that other Party pursuant hereto or in connection herewith is misleading 

or erroneous in any material respect; (d) a Party becomes insolvent, is unable to pay its debts as they 

become due, makes an assignment for the benefit of creditors, applies or consents to the appointment of a 

receiver, trustee, conservator or liquidator of the Party or of all or a substantial part of its assets, or a 

petition for relief is filed by the Party under federal bankruptcy, insolvency or similar laws. 

 

Section 18. Remedies on Default. Upon the happening of any Event of Default, the non-defaulting Party 

may exercise any and all remedies available pursuant to law or in equity or granted pursuant to this 

Sublease. Notwithstanding any provisions to the contrary herein, Contractor shall not under any 

circumstances have the right to accelerate the Sublease Payments that fall due in future Sublease periods 

or otherwise declare any Sublease Payments not then in default to be immediately due and payable. 

 

Section 19. Non-Waiver. No covenant or condition to be performed by the Owner or Contractor under 

this Sublease can be waived except by the written consent of the other party. Forbearance or indulgence 

by the Owner or Contractor in any regards whatsoever shall not constitute a waiver of the covenant or 

condition in question. Until complete performance by the Owner or Contractor of said covenant or 

condition, the other party shall be entitled to invoke any remedy available to it under this Sublease or by 

law or in equity despite said forbearance or indulgence. 

 

Section 20. Assignment. Without the prior written consent of Contractor, the Owner shall not (a) assign, 

transfer, pledge, or hypothecate this Sublease, the Project and the Site, or any part thereof, or any interest 

therein, or (b) sublet or lend the use of the Project or any part thereof, except as authorized by the 

provisions of the California Civic Center Act, Education Code Section 38130 et seq. Consent to any of 
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Section 21. Ownership. The Project is and shall at all times be and remain the sole and exclusive 
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Section 27. Headings. The captions or headings in this Sublease are for convenience only and in no way 

define, limit or describe the scope or intent of any provisions or Sections of this Sublease. 

 

Section 28. Time. Time is of the essence in this Sublease and each and all of its provisions. 

 

Section 29. Sublease Interpretation. This Sublease and the rights of the parties hereunder shall be 

governed by and construed in accordance with the laws of the State of California. 

 

Section 30. Execution in Counterparts. This Sublease may be simultaneously executed in several 

counterparts, each of which shall be an original and all of which shall constitute but one and the same 

instrument. 

 

Section 31. Terms Not Defined. Capitalized terms used in this Sublease that are not defined shall have 

the same meaning as in the Lease-Leaseback Agreement or General Conditions. 

 

Section 32. Exhibits Incorporated. All Exhibits attached to this Sublease are hereby incorporated into 

the Sublease by this reference as if set forth in full. 

 

The parties hereto have executed this Sublease by their authorized officers as of the dates so indicated 

under their respective signatures. 
 

 

  OWNER CONTRACTOR 

 

SACRAMENTO CITY 
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EXHIBIT A 

  

SCHEDULE OF SUBLEASE PAYMENTS 

 

The term of this sublease shall commence as of the date shown on page 1 of this Sublease. Financed 

Sublease payments shall be paid monthly in accordance with the Contract Documents and the total 

Sublease Payments made shall not exceed the amount of the final Total Sublease Amount defined in 

Article 4 of the Lease-Leaseback Agreement. Each month Contractor shall provide Owner with an 

itemized summary reflecting the percentage of work performed and signed off on by the Owner’s DSA 

Inspector or other designated employee. The Sublease Payments shall be commensurate with the amount 

of work performed, invoiced, and signed off on by the DSA Inspector to date, all in accordance with the 

procedures set forth in the General Conditions. 

 

Notwithstanding the foregoing, the term of this Sublease may be extended and payment options may be 

modified by written agreement 
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DOCUMENT 00 61 13.13 

PERFORMANCE BOND 

(100% of Contract Price) 

(Note: Bidders must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Sacramento City Unified School District, 

(“District”) and           (“Principal”) 

have entered into a contract for the furnishing of all materials and labor, services and 

transportation, necessary, convenient, and proper to perform the following project: 

          (Project Name) 

(“Project” or “Contract”) which Contract dated     , 20___, and all of 

the Contract Documents attached to or forming a part of the Contract, are hereby referred 

to and made a part hereof; and 

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for 

the faithful performance of the Contract. 

NOW, THEREFORE, the Principal and         

            (“Surety”) 

are held and firmly bound unto the Board of the District in the penal sum of 

              

 Dollars ($   ), lawful money of the United States, for the payment of which 

sum well and truly to be made we bind ourselves, our heirs, executors, administrators, 

successors, and assigns jointly and severally, firmly by these presents, to: 

- Perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s 

failure to perform all the Work required to complete the Project. 
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Surety of the District’s objection to Principal’s further participation in the completion of the 

Work. 

As a condition precedent to the satisfactory completion of the Contract, the above obligation 

shall hold good for a period equal to the warranty and/or guarantee period of the Contract, 

during which time Surety’s obligation shall continue if Contractor shall fail to make full, 

complete, and satisfactory repair and replacements and totally protect the District from loss 

or damage resulting from or caused by defective materials or faulty workmanship. The 

obligations of Surety hereunder shall continue so long as any obligation of Contractor 

remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s 

obligations under the Contract, law or equity, including, but not limited to, California Code 

of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration, or addition to the terms of the contract or to the work to be performed 

thereunder or the specifications accompanying the same shall in any way affect its 

obligation on this bond, and it does hereby waive notice of any such change, extension of 

time, alteration, or addition to the terms of the Contract or to the work or to the 

specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 

shall for all purposes be deemed an original thereof, have been duly executed by the 

Principal and Surety above named, on the    day of    , 20___. 

 (Affix Corporate Seal) 

Principal  

By  

Surety  

By  

Name of California Agent of Surety  

Address of California Agent of Surety  

Telephone No. of California Agent of Surety  

 

Bidder must attach a Notarial Acknowledgment for all Surety's signatures and a 

Power of Attorney and Certificate of Authority for Surety. The California 

Department of Insurance must authorize the Surety to be an admitted surety 

insurer. 

END OF DOCUMENT 
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DOCUMENT 00 61 13.16 

PAYMENT BOND 

Contractor's Labor & Material Bond 

(100% Of Contract Price) 

(Note: Bidders must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Sacramento City Unified School District, (or 

“District”) and          , (“Principal”) 

have entered into a contract for the furnishing of all materials and labor, services and 

transportation, necessary, convenient, and proper to perform the following project: 

           (Project Name) 

(“Project” or “Contract”) which Contract dated     , 20___, and all of 

the Contract Documents attached to or forming a part of the Contract, are hereby referred 

to and made a part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 

the performance of the work, to file a good and sufficient bond with the body by which the 

Contract is awarded in an amount equal to one hundred percent (100%) of the Contract 

price, to secure the claims to which reference is made in sections 9000 through 9510 and 

9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and        

            (“Surety”) 

are held and firmly bound unto all laborers, material men, and other persons referred to in 

said statutes in the sum of            

Dollars ($  ), lawful money of the United States, being a sum not less than the 

total amount payable by the terms of Contract, for the payment of which sum well and truly 

to be made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, 

jointly and severally, by these presents. 

The condition of this obligation is that if the Principal or any of his or its subcontractors, of 

the heirs, executors, administrators, successors, or assigns of any, all, or either of them 

shall fail to pay for any labor, materials, provisions, provender, or other supplies, used in, 

upon, for or about the performance of the work contracted to be done, or for any work or 

labor thereon of any kind, or for amounts required to be deducted, withheld, and paid over 

to the Employment Development Department from the wages of employees of the Principal 

or any of his or its subcontractors of any tier under Section 13020 of the Unemployment 

Insurance Code with respect to such work or labor, that the Surety will pay the same in an 

amount not exceeding the amount herein above set forth, and also in case suit is brought 

upon this bond, will pay a reasonable attorney’s fee to be awarded and fixed by the Court, 

and to be taxed as costs and to be included in the judgment therein rendered. 

It is hereby expressly stipulated and agreed that this bond shall insure to the benefit of any 

and all persons, companies, and corporations entitled to file claims under section 9100 of 

the Civil Code, so as to give a right of action to them or their assigns in any suit brought 

upon this bond. 
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DOCUMENT 00 45 26 

WORKERS' COMPENSATION CERTIFICATION 

 
PROJECT/CONTRACT NO.: 0520-417, Hiram Johnson Core Academic Improvement between 

Sacramento City Unified School District (“District”) and   

417

http://www.dir.ca.gov/
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DOCUMENT 00 45 46. 01 

PREVAILING WAGE AND 

RELATED LABOR REQUIREMENTS CERTIFICATION 

 
PROJECT/CONTRACT NO.: 0520-417, Hiram Johnson Core Academic Improvement between 

Sacramento City Unified School District (“District”) and       

              (“Contractor” or “Bidder”) (“Contract” or “Project”). 

I hereby certify that I will conform to the State of California Public Works Contract 

requirements regarding prevailing wages, benefits, on-site audits with 48-hours notice, 

payroll records, and apprentice and trainee employment requirements, for all Work on the 

above Project including, without limitation, labor compliance monitoring and enforcement by 

the Department of Industrial Relations. 

1. CLAUSES MANDATED BY CONTRACT WORK HOURS & SAFETY STANDARDS ACT. 

As used in the following paragraphs, the terms laborers and mechanics include watchmen 

and guards. 

a. Overtime requirements. No Contractor or Subcontractor contracting for any part of 

the Contract Work which may require or involve the employment of laborers or 

mechanics shall require or permit any such laborer or mechanic in any workweek in 

which he or she is employed on such work to work in excess of forty (40) hours in such 

workweek unless such laborer or mechanic receives compensation at a rate not less than 

one and one-half times the basic rate of pay for all hours worked in excess of forty (40) 

hours in such workweek. 

b. Violation; liability for unpaid wages; liquidated damages. In the event of any 

violation of the clause set forth in the foregoing paragraph the Contractor and any 

Subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such 

Contractor and Subcontractor shall be liable to the United States for liquidated damages. 

Such liquidated damages shall be computed with respect to each individual laborer or 

mechanic, including watchmen and guards, employed in violation of the foregoing 

paragraph, in the sum of $10 for each calendar day on which such individual was 

required or permitted to Work in excess of the standard workweek of forty (40) hours 

without payment of the overtime wages required by the foregoing paragraph. 

c. Withholding for unpaid wages and liquidated damages. The District may upon its 

own action or upon written request of an authorized representative of the Department of 

Labor withhold or cause to be withheld, from any moneys payable on account of Work 

performed by the Contractor or Subcontractor under the Contract or any other Federal 

contract with the same Contractor, or any other federally-assisted contract subject to 

the Contract Work Hours and Safety Standards Act, whi
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DOCUMENT 00 45 46.02 

DISABLED VETERAN BUSINESS 

ENTERPRISE PARTICIPATION CERTIFICATION 

PROJECT/CONTRACT NO.: 0520-417, Hiram Johnson Core Academic Improvement between 

Sacramento City Unified School District (“District”) and       

   (“Contractor” or “Bidder”) (“Contract” or “Project”). 

GENERAL INSTRUCTIONS 
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You must complete the following table to show the dollar amount of DVBE 

participation: 

 TOTAL CONTRACT 

PRICE 

1.01 Prime Bidder, if DVBE (own participation) $  

1.02 DVBE Subcontractor or Supplier  

A.   

B.   

C.   

D.   

1.03 Subtotal (A & B)  

1.04 Non-DVBE  

1.05 Total Bid  

PART II – Contacts. To identify DVBE subcontractors/suppliers for participation in 
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Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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DOCUMENT 00 45 46.03 

DRUG-FREE WORKPLACE CERTIFICATION 

 
PROJECT/CONTRACT NO.: 0520-417, Hiram Johnson Core Academic Improvement between 



 

- 66 - 
Sacramento City Unified School District 

prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 

program, and (c) requiring that each employee engaged in the performance of the Contract 

be given a copy of the statement required by section 8355(a), and requiring that the 

employee agree to abide by the terms of that statement. 

I also understand that if the District determines that I have either (a) made a false 

certification herein, or (b) violated this certification by failing to carry out the requirements 

of section 8355, that the Contract awarded herein is subject to termination, suspension of 

payments, or both. I further understand that, should I violate the terms of the Drug-Free 

Workplace Act of 1990, I may be subject to debarment in accordance with the requirements 

of the aforementioned Act. 

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. 

and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 

1990. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.04 

TOBACCO-FREE ENVIRONMENT CERTIFICATION 

 
PROJECT/CONTRACT NO.: 0520-417, Hiram Johnson Core Academic Improvement between 

Sacramento City Unified School District (“District”) and       

   (“Contractor” or “Bidder”) (“Contract” or “Project”). 

This Tobacco-Free Environment Certification form is required from the successful Bidder. 

Pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400 et seq., 

Health & Safety Code section 104350 et seq. and District Board Policies, all District sites, 

including the Project site, are tobacco-free environments. Smoking and the use of tobacco 

products by all persons is prohibited on or in District property. District property includes 

school buildings, school grounds, school owned vehicles and v( s)-6(12 0 (ss)60 G

wu5. 792 re

C16( om
0.00000912 0 612 ( bu)6(i)-4(l)-16(.n)-5(g)I)(i)-4(l)-16(.n)-5(g)I)(i)-4(l)-16(.n)-5(g)Iil  in
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DOCUMENT 00 45 46.06 

LEAD-



 

- 70 
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18. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances 

Control Act 

19. The EPA requires lead safe work practices to reduce exposure to lead hazards 

created by renovation, repair and painting activities that disturb lead-based paint. 

Pursuant to the Renovation, Repair and Painting Rule (RRP), renovations in homes, 

childcare facilities, and schools built prior to 1978 must be conducted by certified 

renovations firms, using renovators with training by a EPA-accredited training 

provider, and fully and adequately complying with all applicable laws, rules and 

regulations governing lead-based materials, including those rules and regulations 

appearing within title 40 of the Code of Federal Regulations as part 745 (40 CFR 

745). 

20. The RRP requirements apply to all contractors who disturb lead-based paint in 

a six-square-foot or greater area indoors or a 20-square-foot or greater area 

outdoors. If a DPH-certified inspector or risk assessor determines that a home 

constructed before 1978 is lead-
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THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF 

OF AND BIND THE CONTRACTOR. THE DISTRICT MAY REQUIRE PROOF OF SUCH 

AUTHORITY. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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DOCUMENT 00 45 46.07 

IMPORTED MATERIALS CERTIFICATION 

 
PROJECT/CONTRACT NO.: 0520
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DOCUMENT 00 45 46.08 
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b. The District will require fingerprints and SCUSD Badges to be worn by the 

following: 

 

1. Project Managers 

 

2. Superintendents 

 

3. Foremen (Leads/Supervisors of all Trades) 

 

4. Sub-foremen  

 

c. List of fingerprinted employees assigned to work for the district: 

 

_____________________________  _______________________________ 

_____________________________  _______________________________ 

_____________________________  ________________________________ 

_____________________________  ________________________________ 

d. All others will be required to have Company Badges visible at all times. 

5. FINGERPRINTING PROCESS 

 

a. CONTRACTOR - Please complete the Contractor Application form for all Project 

Managers, Superintendents, Foremen and Sub-Foremen, and forward to the District 

Project Manager in the Facilities Dept. by email, for Administrator signature. 

 

b. FACILITIES, MAINTENANCE AND OPERATIONS - Obtain Administrator signature and 

return the signed form to the Contractor by email. 

 

c. CONTRACTOR – Fingerprinting/live scans are completed daily on Monday to Friday, 

on a walk-in only basis at the District Office, 5735 47TH Avenue, Sacramento, CA 

95824. The turn-around time for results cannot be determined or controlled by the 

District. It may vary from days to weeks. You will be notified when the District 

receives your clearance from HR. If you would like to follow up directly with HR, you 

may contact the District’s Project Manager. 

 

6. APPLICANTS - Bring the following at the time of your appointment: 

 

a. Signed and completed Application form with the exact amount of cash 

payment or company check only. Call the District Office to verify the amount 

for fingerprinting, at 916-643-7400. 

 

b. Current California Driver’s License or acceptable photo Identification Card. 

Expired licenses or identification cards are not accepted. 

 

c. Social Security Card – required for fingerprinting. 

 

d.  
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DOCUMENT 00 45 46.13 

ATTACHMENT “A” PROJECT LABOR AGREEMENT 

AGREEMENT TO BE BOUND 

 

Project: 0520-417, HIRAM JOHNSON CORE ACADEMIC IMPROVEMENT 

 

AGREEMENT TO BE BOUND 

 

The undersigned hereby certifies and agrees that: 

 

1. It is an Employer as that term is defined in Section 1.4 of the Sacramento City 

Unified School District Project Labor Agreement ("Agreement") because it has 

been, or will be, awarded a contract or subcontract to assign, award or 

subcontract Covered Work on the Project (as defined in Section 1.6 and 2.1 of 

the Agreement), or to authorize another party to assign, award or subcontract 

Covered Work, or to perform Covered Work. 
 

2. In consideration of the award of such contract or subcontract, and in further 

consideration of the promises made in the Agreement and all attachments thereto 

(a
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DOCUMENT 00 45 46.14 

PROJECT LABOR AGREEMENT 
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the Division of Apprenticeship Standards. 

 

d. To make best efforts to hire candidates referred by the Academy 

Steering Committee when they are equally or better qualified than 

all other job applicants for the particular job opening. Offer the 

Project Manager the first opportunity to provide qualified individuals 

for employment. 

 

e. Good faith efforts will have been met if contractor employs one or more 

apprentices who are residents of Sacramento County or the District on this 

Project or other non-District projects. 

 

f. Failure of an employer to employ one or more apprentices who are 
residents of Sacramento County or the District will require such employer 
to employ local student(s) that have participated in the Construction 

one 

  
 




